

**Town of New Shoreham
Community Anchor Institution Fiber Network Project RFP
Addendum #2**

March 21, 2018

The Project Timeline has been updated, with changes noted in bold font.

Milestone	Target Date
Issue RFP	Monday, March 12, 2018
All Written Questions Submitted	Tuesday, March 27 , 2018
Response to All Questions Posted	Wednesday, March 28 , 2018
Proposals Due by 4:00 PM Eastern	Monday, April 2 , 2018
Award Date	Wednesday, April 20, 2018
Financial Town Meeting (Funding Vote)	Monday, May 7, 2018
Contract Execution	Tuesday, May 8, 2018
Project Implementation Target	Within 4 months of contract execution

